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MEASURE M FUNDING AGREEMENT 
MULTI-YEAR SUBREGIONAL PROGRAMS 

 

This Funding Agreement (“FA”) is made and entered into effective as of October 8, 2024 
(“Effective Date”), and is by and between the Los Angeles County Metropolitan Transportation 
Authority ("LACMTA") and City of Redondo Beach ("GRANTEE") for South Bay Local Travel 
Network in Redondo Beach, LACMTA Project ID# MM4601.16 (the "Project").  This Project is 
eligible for funding under Line 50 of the Measure M Expenditure Plan. 
 

WHEREAS, LACMTA adopted Ordinance #16-01, the Los Angeles County Traffic 
Improvement Plan, on June 23, 2016 (the “Ordinance”), which Ordinance was approved by the 
voters of Los Angeles County on November 8, 2016, as “Measure M” and became effective on 
July 1, 2017. 
 

WHEREAS, the funding set forth herein is intended to fund Plans, Specifications and 
Estimates (PS&E), and Construction of the Project.  
 
WHEREAS, the LACMTA Board, at its September 28, 2023 meeting, programmed $1,272,700 
in Measure M Funds to GRANTEE for PS&E and Construction, subject to the terms and 
conditions contained in this FA; and 
 
WHEREAS, the LACMTA Board, at its September 26, 2024 meeting, approved reprogramming 
of the Measure M Funds previously approved for the Project; and  
 

WHEREAS, the Funds are currently programmed as follows: $1,272,700 in Measure M Funds 
in Fiscal Year (FY) 2024-25. The total designated for PS&E and Construction of the South Bay 
Local Travel Network in Redondo Beach is $1,272,700. 
 
WHEREAS, a Letter of No Prejudice (LONP) was issued for the Project on June 21, 2024, 
allowing the GRANTEE to spend its local match funds in the amount up to $1,272,700 to 
support PS&E and construction phases of the Project.  
 

NOW, THEREFORE, the parties hereby agree as follows: 
 

The terms and conditions of this FA consist of the following and each is incorporated by 
reference herein as if fully set forth herein: 
 

1. Part I – Specific Terms of the FA 
2. Part II – General Terms of the FA 
3. Attachment A – Project Funding 
4. Attachment B – Expenditure Plan- Cost & Cash Flow Budget 
5. Attachment C – Scope of Work 
6. Attachment D – Project Reporting and Expenditure Guidelines 
7. Attachment D-1 – Intentionally omitted  
8. Attachment D-2 – Quarterly Progress/Expenditure Report 
9. Attachment E – Bond Requirements  
10. Any other attachments or documents referenced in the above documents 
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In the event of a conflict, the Special Grant Conditions, if any, shall prevail over the Specific 
Terms of the FA and any attachments and the Specific Terms of the FA shall prevail over the 
General Terms of the FA. 
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IN WITNESS WHEREOF, the parties have caused this FA to be executed by their duly 
authorized representatives as of the dates indicated below: 
 
LACMTA: 
 
LOS ANGELES COUNTY METROPOLITAN TRANSPORTATION AUTHORITY 
 
 
By: ________________________________________ Date: ____________________ 
  Stephanie N. Wiggins                
  Chief Executive Officer 
 
 
APPROVED AS TO FORM: 
 
DAWYN R. HARRISON 
County Counsel 
 
 
By: ________________________________________ Date: ____________________ 
  Deputy 
 
 
GRANTEE: 
  
City of Redondo Beach  
 
 
By: _______________________________________ Date: ____________________ 

Jim Light 
Mayor 

 
 
APPROVED AS TO FORM:  
 
 
By: _______________________________________ Date: ____________________ 

Michael W. Webb 
City Attorney 
 

ATTEST:  
 
 
By: _______________________________________ Date: ____________________ 

Eleanor Manzano 
City Clerk 



FTIP #: N/A 
Subregion ID:  South Bay 
 

Project ID#:  MM4601.16 
FA# 9200000000M460116 

 

Rev:  05.16.2023 4 Measure M Funding Agreement – MSP 
 

 

PART I 
SPECIFIC TERMS OF THE FA 

 
1. Title of the Project (the "Project"):  South Bay Local Travel Network in Redondo Beach –
Plans, Specifications and Estimates (PS&E), and Construction of the Project. LACMTA Project 
ID# MM4601.16.  
 
2. Grant Funds: 
 

2.1 Programmed Funds for this Project consist of Measure M Funds. 
 
2.2 To the extent the Measure M Funds are available; LACMTA shall make to 
GRANTEE a grant of the Measure M funds in the amount of $1,272,700 (the “Funds”) 
for the Project.  LACMTA Board of Directors’ action of September 28, 2023 granted the 
Measure M Funds for the Project.  LACMTA Board of Directors’ action of September 
26, 2024 reprogrammed the Measure M Funds for the Project.  The Funds are 
programmed over one (1) Fiscal Year (FY) 2024-25.   

 
3. This grant shall be paid on a reimbursement basis. GRANTEE must provide the 
appropriate supporting documentation with the Quarterly Progress/Expenditure Report.  
GRANTEE Funding Commitment, if applicable, must be spent in the appropriate proportion to 
the Funds with each quarter’s expenditures.  LACMTA will withhold five percent (5%) of 
eligible expenditures per invoice as retention pending an audit of expenditures and 
completion of scope of work. 
 
4. Attachment A the “Project Funding” documents all sources of funds programmed for 
the Project as approved by LACMTA.  The Project Funding includes the total programmed 
funds for the Project, including the Funds programmed by LACMTA and, if any, the 
GRANTEE Funding Commitment of other sources of funding.  The Project Funding also 
includes the fiscal years in which all the funds for the Project are programmed.  The Funds are 
subject to adjustment by subsequent LACMTA Board Action.  
 
5. Attachment B is the Expenditure Plan- Cost & Cash Flow Budget (the "Expenditure 
Plan").  It is the entire proposed cash flow, the Budget and financial plan for the Project, which 
includes the total sources of all funds programmed to the Project, including GRANTEE and 
other entity funding commitments, if any, for this Project as well as the fiscal year and quarters 
the Project funds are anticipated to be expended.  GRANTEE shall update the Expenditure Plan 
annually, no later than December 31, and such update shall be submitted to LACMTA’s Senior 
Executive Officer managing the Measure M Multi-Year Subregional Program in writing.  If the 
LACMTA’s Senior Executive Officer managing the Measure M Multi-Year Subregional 
Program concurs with such updated Expenditure Plan in writing, Attachment B shall be 
replaced with the new Attachment B setting forth the latest approved Expenditure 
Plan.  Payments under this FA shall be consistent with Attachment B as revised from time to 
time.  Any change to the final milestone date must be made by a fully executed amendment to 
this FA. 
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6. Attachment C is the “Scope of Work”.  The GRANTEE shall complete the Project as 
described in the Scope of Work.  This Scope of Work shall include a detailed description of the 
Project and the work to be completed, including anticipated Project milestones and a schedule 
consistent with the lapsing policy in Part II, Section 9, and a description of the Project limits, if 
the Project is a capital project.  No later than December 31 of each year, GRANTEE shall notify 
LACMTA if there are any changes to the final milestone date set forth in the schedule or any 
changes to the Scope of Work.  If LACMTA agrees to such changes, the parties shall 
memorialize such changes in an amendment to this FA.  Work shall be delivered in accordance 
with the schedule and scope identified in this FA unless otherwise agreed to by the parties in 
writing in an amendment to this FA.  If GRANTEE fails to meet milestones or fails to deliver 
the Project, LACMTA will have the option to suspend or terminate the FA for default as 
described in Part II, Sections 2, 9, 10 and 11 herein below.  To the extent interim milestone 
dates are not met but GRANTEE believes and can show documentation acceptable to LACMTA 
supporting GRANTEE’s ability to make up the time so as to not impact the final milestone date, 
GRANTEE shall notify LACMTA of such changes in its Quarterly Progress/Expenditure 
Reports and such interim milestone dates will automatically be amended to the latest interim 
milestone dates provided in the Quarterly Progress/Expenditure Reports Attachment D-2.  In 
no event can the final milestone date be amended by a Quarterly Progress/Expenditure Report. 
 
7. No changes to this FA, including but not limited to the Funds, and any other source of 
funds from LACMTA in the Project Funding, Expenditure Plan or the Scope of Work shall be 
allowed without an amendment to the original FA, approved and signed by both parties. 
 
8. Attachment D is the “Project Reporting & Expenditure Guidelines”.  GRANTEE shall 
complete the “Quarterly Progress/Expenditure Report”. The Quarterly Progress/Expenditure 
Report is attached to this FA as Attachment D-2 in accordance with Attachment D – Project 
Reporting and Expenditure Guidelines. 
 
9. LACMTA anticipates it may need to avail itself of lower cost bonds or other debt, the 
interest on which is tax exempt for federal tax purposes (collectively, the “Bonds") to provide 
at least a portion of its funding commitments under this Agreement to GRANTEE.  
GRANTEE shall ensure that the expenditure of the Funds disbursed to GRANTEE does not 
jeopardize the tax-exemption of the interest, as specified in the Bond Requirements attached 
as Attachment E to this Agreement.  GRANTEE agrees to provide LACMTA with progress 
reports, expenditure documentation, and any other documentation as reasonably requested 
by LACMTA and necessary for LACMTA to fulfill its responsibilities as the grantee or 
administrator or bond issuer of the Funds.  With regard to LACMTA debt financing to 
provide any portion of the Funds, GRANTEE shall take all reasonable actions as may be 
requested of it by LACMTA's Project Manager for the Project, to assist LACMTA in 
demonstrating and maintaining over time, compliance with the relevant sections of the 
Federal Tax Code to maintain such Bonds’ tax status. 
 
10. GRANTEE shall comply with the “Special Grant Conditions” attached as Attachment F, 
if any. 
 
11. No changes to the (i) Grant amount, (ii) Project Funding, (iii) the Scope of Work (except 
as provided herein), (iv) Final milestone date or (v) Special Grant Conditions, shall be allowed 
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without a written amendment to this FA, approved and signed by the LACMTA Chief Executive 
Officer or his/her designee and GRANTEE.  Modifications that do not materially affect the 
terms of this FA, such as redistributing Funds among existing budget line items or non-
material schedule changes must be formally requested by GRANTEE and approved by 
LACMTA in writing.  Non-material changes are those changes which do not affect the grant 
amount or its schedule, Project Funding, or the Scope of Work, including the Work schedule.  
 
13. LACMTA's Address: 
 
  Los Angeles County Metropolitan Transportation Authority 
  One Gateway Plaza 
  Los Angeles, CA  90012 
  Attention: Annie Chou 

LACMTA Project Manager  
Mail Stop: 99-23-3 
Phone: (213) 318-3453 

  Email:  choua@metro.net  
 
14. GRANTEE's Address:  
 

City of Redondo Beach 
415 Diamond Street Redondo Beach, CA 90277 
Ryan Liu, PE 
Department of Public Works 
Phone: 310-697-3172 
Email: Ryan.Liu@redondo.org 

 
  

mailto:choua@metro.net
mailto:Ryan.Liu@redondo.org
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PART II 
GENERAL TERMS OF THE FA 

 
1. TERM 
 
The term of this FA shall commence on the Effective Date of this FA, and shall terminate upon 
the occurrence of all of the following, unless terminated earlier as provided herein: (i) the 
agreed upon Scope of Work has been completed; (ii) all LACMTA audit and reporting 
requirements have been satisfied; and (iii) the final disbursement of the Funds has been made 
to GRANTEE.  All eligible Project expenses as defined in the Reporting and Expenditure 
Guidelines (Attachment D), incurred after the FA Effective Date shall be reimbursed in 
accordance with the terms and conditions of this FA unless otherwise agreed to by the parties 
in writing. 
 
2. SUSPENSION OR TERMINATION 
 
Should LACMTA determine there are insufficient Measure M Funds available for the Project, 
LACMTA may suspend or terminate this FA by giving written notice to GRANTEE at least 
thirty (30) days in advance of the effective date of such suspension or termination.  If a Project 
is suspended or terminated pursuant to this section, LACMTA will not reimburse GRANTEE 
any costs incurred after that suspension or termination date, except those costs necessary to: (i) 
return any facilities modified by the Project construction to a safe and operable state; and (ii) 
suspend or terminate the construction contractor’s control over the Project.  LACMTA’s share 
of these costs will be consistent with the established funding percentages outlined in this FA.  
 
3. INVOICE BY GRANTEE 
 
Unless otherwise stated in this FA, the Quarterly Progress/Expenditure Report, with 
supporting documentation of expenses, Project progress and other documents as required, 
which has been pre-approved by LACMTA, all as described in Part II, Section 6.1 of this FA, 
shall satisfy LACMTA invoicing requirements. Grantee shall only submit for payment the 
LACMTA pre-approved Quarterly Progress/Expenditure Report Packets to the LACMTA 
Project Manager at the email address shown in Part I and to LACMTA Accounts Payable 
Department as shown below.  

 
Submit invoice with supporting documentation to: 
ACCOUNTSPAYABLE@METRO.NET (preferable) 
or 
mail to: 
Los Angeles County Metropolitan Transportation Authority 

Accounts Payable 
P. O. Box 512296 
Los Angeles, CA  90051-0296 
All invoice material must contain the following information: 
 Re: LACMTA Project ID# MM4601.16 and FA# 9200000000M460116 
 Annie Chou; Mail Stop 99-23-3 

 

mailto:ACCOUNTSPAYABLE@METRO.NET
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4. USE OF FUNDS 
 
  4.1 GRANTEE shall utilize the Funds to complete the Project as described in 
the Scope of Work and in accordance with the Reporting and Expenditure Guidelines, the 
specifications for use for the transportation purposes described in the Ordinance, the 
Guidelines and the Multi-Year Subregional Programs Administrative Procedures. 
 
  4.2 Attachment C shall constitute the agreed upon Scope of Work between 
LACMTA and GRANTEE for the Project.  The Funds, as granted under this FA, can only be 
used towards the completion of the Scope of Work detailed in Attachment C. 
 
  4.3 GRANTEE shall not use the Funds to substitute for any other funds or 
projects not specified in this FA.  Further, GRANTEE shall not use the Funds for any expenses 
or activities above and beyond the approved Scope of Work (Attachment C) without an 
amendment to the FA approved and signed by the LACMTA Chief Executive Officer or his 
Designee.  To the extent LACMTA provides GRANTEE with bond or commercial paper 
proceeds, such Funds may not be used to reimburse for any costs that jeopardize the tax 
exempt nature of such financings as reasonably determined by LACMTA and its bond counsel.  
 

4.4 GRANTEE must use the Funds in the most cost-effective manner.  If  
GRANTEE intends to use a consultant or contractor to implement all or part of the Project, 
LACMTA requires that such activities be procured in accordance with GRANTEE’s 
contracting procedures and consistent with State law as appropriate.  GRANTEE will also 
use the Funds in the most cost-effective manner when the Funds are used to pay “in-house” 
staff time.  This effective use of funds provision will be verified by LACMTA through on-
going Project monitoring and through any LACMTA interim and final audits. 
 

4.5 GRANTEE’S employee, officers, councilmembers, board member, 
agents, or consultants (a “GRANTEE Party”) are prohibited from participating in the selection, 
award, or administration of a third-party contract or sub-agreement supported by the Funds if a 
real or apparent conflict of interest would be involved.  A conflict of interest would include, 
without limitation, an organizational conflict of interest or when any of the following parties 
has a financial or other interest in any entity selected for award: (a) a GRANTEE Party (b) any 
member of a GRANTEE Party’s immediate family, (c) a partner of a GRANTEE Party; (d) any 
organization that employs or intends to employ any of the above.  This conflict of interest 
provision will be verified by LACMTA through on-going Project monitoring and through any 
LACMTA interim and final audits. 
 

4.6 If a facility, equipment (such as computer hardware or software), vehicle 
or property, purchased or leased using the Funds, ceases to be used for the proper use as 
originally stated in the Scope of Work, or the Project is discontinued, any Funds expended for 
that purpose must be returned to LACMTA as follows:  GRANTEE shall be required to repay 
the Funds in proportion to the useful life remaining and in an equal proportion of the grant to 
GRANTEE Funding Commitment ratio. 

 
4.7 If the Project requires the implementation of an Intelligent 

Transportation Systems (“ITS”) project, GRANTEE shall ensure the Project is consistent with 
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the Regional ITS Architecture. Attachment G, the Los Angeles County Regional ITS 
Architecture (CONNECT-IT) Consistency Self-Certification Form, must be completed and 
signed for planned ITS projects and/or ITS projects that use local, state, or federal funds 
programmed or administered through LACMTA. Refer to www.laconnect-it.com to find 
information about the CONNECT-IT Service Packages.  
 

4.8 If any parking facilities are designed and/or constructed using the 
Funds, GRANTEE shall coordinate with LACMTA parking program staff (see 
www.metro.net for staff listing) in the planning, design and management of the facility and 
shall ensure that its implementation is consistent with the LACMTA adopted parking policy.  
For the parking policy, see 
http://media.metro.net/projects_studies/call_projects/images/09%20Appendix%20D%20Pa
rking%20Policy.pdf  
 
5. REIMBURSEMENT OF FUNDS 
 
Funds will be released on a reimbursement basis in accordance with invoices submitted in 
support of the Quarterly Progress/Expenditure Reports.  LACMTA will make all disbursements 
electronically unless an exception is requested in writing.  Reimbursements via Automated 
Clearing House (ACH) will be made at no cost to GRANTEE.  GRANTEE must register in 
LACMTA’s iSupplier portal and submit an application before grant payments can be made. 
The link to the portal can be found at http://media.metro.net/uploads/EBB/Vendor Portal 
Registration.pdf.  GRANTEE must provide detailed supporting documentation with its 
Quarterly Progress/Expenditure Reports.  GRANTEE Funding Commitment, if any, must be 
spent in direct proportion to the Funds with each quarter’s payment. 
 
6. REPORTING AND AUDIT REQUIREMENTS/PAYMENT ADJUSTMENTS 
 
  6.1 GRANTEE shall submit the draft of Quarterly Progress/Expenditure 
Report (Attachment D-2) within sixty (60) days after the close of each quarter on the last day of 
the months November, February, May and August to the LACMTA Project Manager for review 
and pre-approval of the applicable report.  LACMTA Project Manager shall review and respond 
in writing to the draft Quarterly Progress/Expenditure Report within thirty (30) calendar days 
from receipt.  Grantee shall submit the LACMTA pre-approved Quarterly Progress/Expenditure 
Report no later than five (5) days after receipt of LACMTA’s written approval.  Should 
GRANTEE fail to submit either the draft or pre-approved reports within five (5) days of the due 
date and/or submit incomplete reports, LACMTA will not reimburse GRANTEE until the 
completed required reports are received, reviewed, and approved.  The Quarterly 
Progress/Expenditure Reports shall include all appropriate documentation (such as contractor 
invoices, timesheets, receipts, etc.), and any changes to interim milestone dates that do not 
impact the final milestone date.  All supporting documents must include a clear justification 
and explanation of their relevance to the Project.  If no activity has occurred during a particular 
quarter, GRANTEE will still be required to submit the Quarterly Progress/Expenditure Reports 
indicating no dollars were expended that quarter.  If a request for reimbursement exceeds 
$500,000 in a single month, then GRANTEE can submit such an invoice once per month with 
supporting documentation.  Expenses that are not invoiced to LACMTA Accounts Payable 

https://gcc01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.laconnect-it.com&data=02%7C01%7CPANF%40metro.net%7C29b204dbf78a4bc3271108d7b6668921%7Cab57129bdbfd4cacaa77fc74c40364af%7C0%7C0%7C637178423817971285&sdata=tz%2BcGNACLcLmPkeUdUKIVDT9TRaea%2FjVXi0dtY1wrvc%3D&reserved=0
http://media.metro.net/projects_studies/call_projects/images/09%20Appendix%20D%20Parking%20Policy.pdf
http://media.metro.net/projects_studies/call_projects/images/09%20Appendix%20D%20Parking%20Policy.pdf
http://media.metro.net/uploads/EBB/Vendor%20Portal%20Registration.pdf
http://media.metro.net/uploads/EBB/Vendor%20Portal%20Registration.pdf
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within ninety (90) days after the lapsing date specified in Part II, Section 9.1 below are not 
eligible for reimbursement. 
 
  6.2 GRANTEE shall submit the Project expenditure estimates for the 
subsequent fiscal year by February of each year.  LACMTA will use the estimates to determine 
the Project budget for the upcoming fiscal year.  
 

6.3 LACMTA, and/or its designee, shall have the right to conduct audits of 
the Project as deemed appropriate, such as financial and compliance audits, interim audits, pre-
award audits, performance audits and final audits.  LACMTA will commence a final audit 
within six (6) months of receipt of acceptable final invoice, provided the Project is ready for 
final audit (meaning all costs and charges have been paid by GRANTEE and invoiced to 
LACMTA, and such costs, charges and invoices are properly documented and summarized 
in the accounting records to enable an audit without further explanation or summarization 
including actual indirect rates for the period covered by the FA period under review).  
GRANTEE agrees to establish and maintain proper accounting procedures and cash 
management records and documents in accordance with Generally Accepted Accounting 
Principles (GAAP).  GRANTEE shall reimburse LACMTA for any expenditure not in 
compliance with the Scope of Work and/or not in compliance with other terms and conditions 
of this FA.  The allowability of costs for GRANTEE’s own expenditures submitted to LACMTA 
for this Project shall be in compliance with Office of Management and Budget (OMB) Circular 
A-87.  The allowability of costs for GRANTEE’s contractors, consultants and suppliers 
expenditures submitted to LACMTA through GRANTEE’s Quarterly Progress/Expenditures 
shall be in compliance with OMB Circular A-87 or Federal Acquisition Regulation (FAR) 
Subpart 31 and 2 CFR Subtitle A, Chapter II, Part 225 (whichever is applicable).  Findings of 
the LACMTA audit are final.  When LACMTA audit findings require GRANTEE to return 
monies to LACMTA, GRANTEE agrees to return the monies within thirty (30) days after the 
final audit is sent to GRANTEE. 
 

6.4 GRANTEE’s records shall include, without limitation, accounting 
records, written policies and procedures, contract files, original estimates, correspondence, 
change order files (including documentation covering negotiated settlements), invoices, and 
any other supporting evidence deemed necessary by LACMTA to substantiate charges related 
to the Project (all collectively referred to as “records”).  Such records shall be open to 
inspection and subject to audit and reproduction by LACMTA auditors or authorized 
representatives to the extent deemed necessary by LACMTA to adequately permit evaluation 
of expended costs.  Such records subject to audit shall also include, without limitation, those 
records deemed necessary by LACMTA to evaluate and verify, direct and indirect costs, 
(including overhead allocations) as they may apply to costs associated with the Project.  
These records must be retained by GRANTEE for three years following final payment under 
this Agreement.  Payment of retention amounts shall not occur until after the LACMTA’s 
final audit is completed. 

 
6.5 GRANTEE shall cause all contractors to comply with the requirements 

of Part II, Section 6, paragraphs 6.3 and 6.4 above.  GRANTEE shall cause all contractors to 
cooperate fully in furnishing or in making available to LACMTA all records deemed 
necessary by LACMTA auditors or authorized representatives related to the Project. 
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 6.6 LACMTA or any of its duly authorized representatives, upon 
reasonable written notice, shall be afforded access to all GRANTEE’s records and its 
contractors related to the Project, and shall be allowed to interview any employee of 
GRANTEE and its contractors through final payment to the extent reasonably practicable. 
 
  6.7 LACMTA or any of its duly authorized representatives, upon 
reasonable written notice, shall have access to the offices of GRANTEE and its contractors, 
shall have access to all necessary records, including reproduction, at no charge to LACMTA, 
and shall be provided adequate and appropriate work space in order to conduct audits in 
compliance with the terms and conditions of this FA. 
 
  6.8 When business travel associated with the Project requires use of a 
vehicle, the mileage incurred shall be reimbursed at the mileage rates set by the Internal 
Revenue Service (IRS), as indicated in the United States General Services Administration 
Federal Travel Regulation, Privately Owned Vehicle Reimbursement Rates. 
 

 6.9 GRANTEE shall be responsible for ensuring all contractors/ 
subcontractors for the Project comply with the terms of the Ordinance, the Guidelines and 
the Multi-Year Subregional Programs Administrative Procedures.  GRANTEE shall cooperate 
with LACMTA Management Audit Services Department such that LACMTA can meet its 
obligations under the Ordinance, the Guidelines and the Multi-Year Subregional Programs 
Administrative Procedures. 

 
6.10 GRANTEE shall certify each invoice by reviewing all subcontractor 

costs and maintaining internal control to ensure that all expenditures are allocable, allowable 
and reasonable and in accordance with OMB A-87 or FAR subpart 31 and 2 CFR Subtitle A, 
Chapter II, part 225, (whichever is applicable) and the terms and conditions of this FA. 
 

6.11 GRANTEE shall also certify final costs of the Project to ensure all costs 
are in compliance with OMB A-87 or FAR subpart 31 and 2 CFR Subtitle A, Chapter II, part 
225, (whichever is applicable) and the terms and conditions of this FA. 

 
6.12 In addition to LACMTA’s other remedies as provided in this FA, 

LACMTA may withhold the Funds if the LACMTA audit has determined that GRANTEE 
failed to comply with the Scope of Work (such as misusing Funds or failure to return Funds 
owed to LACMTA in accordance with LACMTA audit findings) and /or is severely out of 
compliance with other terms and conditions as defined by this FA, including the access to 
records provisions of Part II, Section 6. 
 
7. GRANT 
 
This is a one-time only grant of the Measure M Funds subject to the terms and conditions 
agreed to herein.  This grant does not imply nor obligate any future funding commitment on 
the part of LACMTA. 
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8. SOURCES AND DISPOSITION OF FUNDS 
 
  8.1 The obligation for LACMTA to grant the Funds for the Project is 
subject to sufficient Funds being made available for the Project by the LACMTA Board of 
Directors.  If such Funds are not made available as anticipated from Measure M Program 
revenues, LACMTA will have the right to adjust the cash flow accordingly until such funds 
become available.  LACMTA shall have no obligation to provide any other funds for the 
Project, unless otherwise agreed to in writing by LACMTA. 
 
  8.2 GRANTEE shall fully fund and contribute the GRANTEE Funding 
Commitment, if any is identified in the Project Funding (Attachment A), towards the cost of 
the Project.  If the Funds identified in Attachment A are insufficient to complete the Project, 
GRANTEE agrees to secure and provide such additional non-LACMTA programmed funds 
necessary to complete the Project. 
 
 8.3 GRANTEE shall be responsible for any and all cost overruns for the 
Project pursuant to Section 8.2. 
 
 8.4 GRANTEE shall be eligible for the Funds up to the grant amount 
specified in Part I, Section 2 of this FA subject to the terms and conditions contained herein.  
Any Funds expended by GRANTEE prior to the Effective Date of this FA shall not be 
reimbursed nor shall they be credited toward the GRANTEE Funding Commitment 
requirement, without the prior written consent of LACMTA.  GRANTEE Funding 
Commitment dollars expended prior to the year the Funds are awarded shall be spent at 
GRANTEE’s own risk, or as delineated in a Letter of No Prejudice executed by the prospective 
GRANTEE and LACMTA. 
 

 8.5 If GRANTEE receives outside funding for the Project in addition to the 
Funds identified in the Project Funding and the Expenditure Plan at the time this grant was 
awarded, this FA shall be amended to reflect such additional funding.  If, at the time of final 
invoice or voucher, funding for the Project (including the Funds, GRANTEE Funding 
Commitment, and any additional funding) exceeds the actual Project costs, then the cost 
savings shall be applied in the same proportion as the sources of funds from each party to this 
FA as specified in the Project Funding and both the Funds and GRANTEE Funding 
Commitment required for the Project shall be reduced accordingly.  LACMTA shall have the 
right to use any cost savings associated with the Funds at its sole discretion, including, without 
limitation, programming the unused Funds to another project or to another grantee within the 
subregion in accordance with the Ordinance, the Guidelines and the Multi-Year Subregional 
Programs Administrative Procedures.  If, at the time of final voucher, it is determined that 
GRANTEE has received Funds in excess of what GRANTEE should have received for the 
Project, GRANTEE shall return such overage to LACMTA within 30 days from final voucher. 
 
9. TIMELY USE OF FUNDS / REPROGRAMMING OF FUNDS 

 
9.1 GRANTEE must demonstrate timely use of the Funds by: 
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(i) Executing this FA within ninety (90) days of receiving formal 
transmittal of the FA from LACMTA, or by December 31 of the 
first Fiscal Year in which the Funds are programmed, whichever 
date is later; and 

(ii) Beginning Project Design, Preliminary Engineering-(PE) within 
six (6) months from completion of environmental clearance, if 
appropriate. 

(iii) Executing Contracts for Construction or Capital purchase within 
twelve (12) months from the date of completion of design; and 

(iv) Delivering Work in accordance with schedule; changes to the 
schedule will require an Amendment to Attachment C to reflect 
updated milestone dates.  Meeting the Project milestone due 
dates as agreed upon by the LACMTA and GRANTEE in 
Attachment C of this FA; and  

(v) Submitting the Quarterly Progress/Expenditure Reports as 
described in Part II, Section 6.1 of this FA; and  

(vi) Expending the Funds granted under this FA for allowable costs 
within three years or 36 months from July 1 of the Fiscal Year in 
which the Funds are programmed, unless otherwise stated in this 
FA.  All Funds programmed for FY 2024-25 are subject to lapse by 
June 30, 2027. 

 
  9.2 In the event that the timely use of the Funds is not demonstrated as 
described in Part II, Section 9.1 of this FA, the Project will be reevaluated by LACMTA as part 
of its Annual Update process and the Funds may be reprogrammed to another project by the 
LACMTA Board of Directors in accordance with the Ordinance, the Guidelines and the Multi-
Year Subregional Programs Administrative Procedures.   In the event that all the Funds are 
reprogrammed, this FA shall automatically terminate. 
 
10. DEFAULT 
 
A Default under this FA is defined as any one or more of the following: (i) GRANTEE fails to 
comply with the terms and conditions contained herein; and/or (ii) GRANTEE fails to perform 
satisfactorily or make material changes, as determined by LACMTA at its sole discretion, to the 
Expenditure Plan, the Scope of Work, or the Project Funding without LACMTA’s prior written 
consent or approval as provided herein. 
 
11. REMEDIES 
 
  11.1 In the event of a Default by GRANTEE, LACMTA shall provide written 
notice of such Default to GRANTEE with a 30-day period to cure the Default.  In the event 
GRANTEE fails to cure the Default, or commit to cure the Default and commence the same 
within such 30-day period to the satisfaction of LACMTA, LACMTA shall have the following 
remedies: (i) LACMTA may terminate this FA; (ii) LACMTA may make no further 
disbursements of Funds to GRANTEE; and/or (iii) LACMTA may recover from GRANTEE any 
Funds disbursed to GRANTEE as allowed by law or in equity. 
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  11.2 Effective upon receipt of written notice of termination from LACMTA, 
GRANTEE shall not undertake any new work or obligation with respect to this FA unless so 
directed by LACMTA in writing.  Any Funds expended after termination shall be the sole 
responsibility of GRANTEE. 
 
  11.3 The remedies described herein are non-exclusive.  LACMTA shall have 
the right to enforce any and all rights and remedies herein or which may be now or hereafter 
available at law or in equity. 
 
12. COMMUNICATIONS 
 

12.1 GRANTEE shall ensure that all Communication Materials contain 
recognition of LACMTA’s contribution to the Project as more particularly set forth in 
“Funding Recipient Communications Guidelines” available online at 
http://metro.net/partners-civic.  The Funding Recipient Communications Guidelines may 
be changed from time to time during the course of this Agreement.  GRANTEE shall be 
responsible for complying with the latest Funding Recipient Communications Guidelines 
during the term of this Agreement, unless otherwise specifically authorized in writing by the 
LACMTA Chief Communications Officer. 

 
12.2 For purposes of this Agreement, “Communications Materials” 

include, but are not limited to, press events, public and external newsletters, printed 
materials, advertising, websites radio and public service announcements, electronic media, 
and construction site signage.  A more detailed definition of “Communications Materials” is 
found in the Funding Recipient Communications Guidelines. 

 
12.3        The Metro logo is a trademarked item that shall be reproduced and 

displayed in accordance with specific graphic guidelines.  The preferred logo lock-up for 
Funding Recipients to use is included in the Funding Recipient Communications 
Guidelines. 

 
 12.4 GRANTEE shall ensure that any subcontractor, including, but not 
limited to, public relations, public affairs, and/or marketing firms hired to produce Project 
Communications Materials for public and external purposes will comply with the 
requirements contained in this Section. 
 

12.5 The LACMTA Project Manager shall be responsible for monitoring 
GRANTEE’s compliance with the terms and conditions of this Section.  GRANTEE’s failure to 
comply with the terms of this Section shall be deemed a default hereunder and LACMTA shall 
have all rights and remedies set forth herein. 
 
13. OTHER TERMS AND CONDITIONS 
 
  13.1 This FA, along with its Attachments, constitutes the entire 
understanding between the parties, with respect to the subject matter herein.  The FA shall not 
be amended, nor any provisions or breach hereof waived, except in writing signed by the parties 
who agreed to the original FA or the same level of authority.  Adoption of revisions or 

https://na01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fmetro.net%2Fpartners-civic&data=02%7C01%7CPANF%40metro.net%7C3073b5fe81364cd8727608d6831612fe%7Cab57129bdbfd4cacaa77fc74c40364af%7C0%7C0%7C636840528167014843&sdata=gpzfhhyAxC7mFuNPpJHDGmJahXbJhC3WgkbCKCr8%2F1c%3D&reserved=0
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supplements to the Guidelines shall cause such revisions or supplements to become 
incorporated automatically into this Agreement as though fully set forth herein. 
 
  13.2 GRANTEE is obligated to continue using the Project dedicated to the 
public transportation purposes for which the Project was initially approved.  The Project right-
of-way, the Project facilities constructed or reconstructed on the Project site, and/or Project 
property purchased, excluding construction easements and excess property (whose 
proportionate proceeds shall be distributed in an equal proportion of the grant to GRANTEE 
Funding Commitment ratio), shall remain dedicated to public transportation use in the same 
proportion and scope and to the same extent as described in this FA. Equipment acquired as 
part of the Project, including office equipment, vehicles, shall be dedicated to that use for their 
full economic life cycle, including any extensions of that life cycle achieved by reconstruction, 
rehabilitation, or enhancements. 
 
  13.3 In the event that there is any legal court (e.g., Superior Court of the State 
of California, County of Los Angeles, or the U.S. District Court for the Central District of 
California) proceeding between the parties to enforce or interpret this FA, to protect or establish 
any rights or remedies hereunder, the prevailing party shall be entitled to its costs and 
expenses, including reasonable attorney’s fees. 
 
  13.4 Neither LACMTA nor any officer or employee thereof shall be 
responsible for any damage or liability occurring by reason of anything done or committed to 
be done by GRANTEE under or in connection with any work performed by and or service 
provided by GRANTEE, its officers, agents, employees, contractors and subcontractors under 
this FA.  GRANTEE shall fully indemnify, defend and hold LACMTA and its subsidiaries, and 
its officers, agents and employees harmless from and against any liability and expenses, 
including without limitation, defense costs, any costs or liability on account of bodily injury, 
death or personal injury of any person or for damage to or loss of risk of property, any 
environmental obligation, any legal fees and any claims for damages of any nature whatsoever 
arising out of the Project, including without limitation: (i) use of the Funds by GRANTEE, or its 
officers, agents, employees, contractors or subcontractors; (ii) breach of GRANTEE’s 
obligations under this FA; or (iii) any act or omission of GRANTEE, or its officers, agents, 
employees, contractors or subcontractors in the performance of the work or the provision of the 
services, in connection with the Project including, without limitation, the Scope of Work, 
described in this FA. 
 
  13.5 Neither party hereto shall be considered in default in the performance of 
its obligation hereunder to the extent that the performance of any such obligation is prevented 
or delayed by unforeseen causes including acts of God, acts of a public enemy, and government 
acts beyond the control and without fault or negligence of the affected party.  Each party hereto 
shall give notice promptly to the other of the nature and extent of any such circumstances 
claimed to delay, hinder, or prevent performance of any obligations under this FA. 
 
  13.6 GRANTEE shall comply with and ensure that work performed under this 
FA is done in compliance with Generally Accepted Accounting Principles (GAAP), all 
applicable provisions of federal, state, and local laws, statutes, ordinances, rules, regulations, 
and procedural requirements including Federal Acquisition Regulations (FAR), and the 
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applicable requirements and regulations of LACMTA.  GRANTEE acknowledges responsibility 
for obtaining copies of and complying with the terms of the most recent federal, state, or local 
laws and regulations, and LACMTA requirements including any amendments thereto. 
 
  13.7 GRANTEE agrees that the applicable requirements of this FA shall be 
included in every contract entered into by GRANTEE or its contractors relating to work 
performed under this FA and LACMTA shall have the right to review and audit such contracts. 
 
  13.8 GRANTEE shall not assign this FA, or any part thereof, without prior 
approval of the LACMTA Chief Executive Officer or his designee.  Any assignment by 
GRANTEE without said prior consent by LACMTA shall be void and unenforceable. 
 
  13.9 This FA shall be governed by California law.  If any provision of this FA 
is held by a court of competent jurisdiction to be invalid, void, or unenforceable, the remaining 
provisions shall nevertheless continue in full force without being impaired or invalidated in any 
way. 
 

13.10 The covenants and agreements of this FA shall inure to the benefit of, 
and shall be binding upon, each of the parties and their respective successors and assigns. 
 

13.11 GRANTEE will advise LACMTA prior to any key Project staffing 
changes.  Notice will be given to the parties at the address specified in Part I, unless 
otherwise notified in writing of change of address or contact person. 
 

13.12 GRANTEE, in the performance of the work described in this FA, is not 
a contractor nor an agent or employee of LACMTA.  GRANTEE attests to no organizational 
or personal conflicts of interest and agrees to notify LACMTA immediately in the event that 
a conflict, or the appearance thereof, arises.  GRANTEE shall not represent itself as an agent 
or employee of LACMTA and shall have no powers to bind LACMTA in contract or 
otherwise. 
 



SOURCES OF FUNDS Prior Years FY2021-22 FY2022-23 FY2023-24 FY2024-25 FY2025-26
Total

 Budget
% of Budget

LACMTA PROGRAMMED FUNDING

MEASURE M MSP FUNDS 1,272,700$       1,272,700$                      

SUM PROG LACMTA FUNDS -$                    -$                   -$                    -$                     1,272,700$       -$                     1,272,700$                      100%

OTHER NON LACMTA FUNDING:

LOCAL: -$                                     0%

STATE: -$                                     0%

FEDERAL: -$                                     0%

PRIVATE OR OTHER: -$                                     0%

SUM NON-LACMTA FUNDS -$                    -$                   -$                    -$                     -$                      -$                     -$                                     0

TOTAL PROJECT FUNDS -$                   -$                  -$                   -$                   1,272,700$      -$                    1,272,700$                    100%

ATTACHMENT A -PROJECT FUNDING

Measure M MSP - Transportation System & Mobility Improvements Program - Funding Agreement Projects - FA#: 9200000000M460116

Project Title:  SOUTH BAY LOCAL TRAVEL NETWORK IN REDONDO BEACH         Project ID#: MM4601.16

PROGRAMMED BUDGET - SOURCES OF FUNDS

 03.01.19

Measure M Funding Agreement - MSP 
Attachment A - Project Funding



SOURCES OF FUNDS
FY 2023-24

Qtr 1
FY 2023-24

Qtr 2
FY 2023-24

Qtr 3
FY 2023-24

Qtr 4
FY 2024-25

Qtr 1
FY 2024-25

Qtr 2
FY 2024-25

Qtr 3
FY 2024-25

Qtr 4
TOTAL 

BUDGET

LACMTA PROGRAMMED FUNDS:

MEASURE M MSP FUNDS:
Planning Activities/Prog Dev $0
Environmental $0
Design and PS&E $20,000 $58,320 $78,320
Right-of-Way Acquisition $0
Construction $1,000,680 $193,700 $1,194,380
Vehicle Purchase $0
Others $0

Total Measure M $0 $0 $0 $0 $20,000 $58,320 $1,000,680 $193,700 $1,272,700
SUM PROG LACMTA FUNDS: $0 $0 $0 $0 $20,000 $58,320 $1,000,680 $193,700 $1,272,700

OTHER NON LACMTA FUNDING:

LOCAL: [INSERT SOURCE]
Planning Activities/Prog Dev $0
Environmental $0
Design and PS&E $0
Right-of-Way Acquisition $0
Construction $0
Vehicle Purchase $0
Others $0

Total LOCAL $0 $0 $0 $0 $0 $0 $0 $0 $0

STATE: [INSERT SOURCE]
Planning Activities/Prog Dev $0
Environmental $0
Design and PS&E $0
Right-of-Way Acquisition $0
Construction $0
Vehicle Purchase $0
Others $0

Total STATE $0 $0 $0 $0 $0 $0 $0 $0 $0

FEDERAL: [INSERT SOURCE]
Planning Activities/Prog Dev $0
Environmental $0
Design and PS&E $0
Right-of-Way Acquisition $0
Construction $0
Vehicle Purchase $0
Others $0

Total FEDERAL $0 $0 $0 $0 $0 $0 $0 $0 $0

PRIVATE: [INSERT SOURCE]
Planning Activities/Prog Dev $0
Environmental $0
Design and PS&E $0
Right-of-Way Acquisition $0
Construction $0
Vehicle Purchase $0
Others $0 $0 $0 $0 $0 $0 $0 $0 $0

Total PRIVATE $0 $0 $0 $0 $0 $0 $0 $0 $0
SUM NON-LACMTA FUNDS : $0 $0 $0 $0 $0 $0 $0 $0 $0
PROJECT FUNDING
PROJECT FUNDING
FY2023-24 and FY2024-25 

$0 $0 $0 $0 $20,000 $58,320 $1,000,680 $193,700 $1,272,700

TOTAL LACMTA FUNDS $0 $0 $0 $0 $20,000 $58,320 $1,000,680 $193,700 $1,272,700

TOTAL NON-LACMTA FUNDS $0 $0 $0 $0 $0 $0 $0 $0 $0

TOTAL PROJECT FUNDING $0 $0 $0 $0 $20,000 $58,320 $1,000,680 $193,700 $1,272,700

ATTACHMENT B - EXPENDITURE PLAN COST & CASH FLOW BUDGET

Measure M MSP - Transportation System and Mobility Improvements Program - Funding Agreement Projects  - FA#: 9200000000M460116
Project Title: South Bay Local Travel Network in the City of Redondo Beach                         Project ID#: MM4601.16

PROGRAMMED SOURCES OF FUNDS

 09.10.19 1 of 1
Measure M Funding Agreement - MSP

Attachment B - Expenditure Plan



 
FTIP #:  N/A                                                                                                          
Subregion ID: South Bay                                                                 

                                                                              Project# MM4601.16 
                                       Funding Agreement#: 9200000000M460116 

  
 
 

   
 

Attachment C 
 Project Scope of Work 

 

 
PROJECT TITLE: South Bay Local Travel Network in Redondo Beach 
 
PROJECT LOCATION: 
The project is located in the City of Redondo Beach. 

 
PROJECT LIMITS: 
This project limits are citywide.  Specific street segments are available in the spreadsheet included 
as Exhibit 1 with the project maps.  

 
PROJECT DESCRIPTION INCLUDING MULTI-YEAR SUBREGIONAL PROGRAM AND 
PROJECT NEXUS:  
The purpose of this project is to support the goals of active transportation, reduce vehicle miles 
travelled and greenhouse gas emissions, and support the adoption of zero-emission micro-mobility 
vehicles.  This project will implement a Class III shared lane (sharrow) network and branded 
wayfinding system on low-speed neighborhood streets to connect individuals with key destinations.   

 
PROJECT BACKGROUND:  
Over the past 15 years, research conducted by the South Bay Cities Council of Governments 
(SBCCOG) demonstrated that approximately 70% of trips in the South Bay are within 3 miles of an 
individual’s home, and 90% are within 10 miles.  The data showed that these trips are too short for 
the frequency and quality of the transit service in the South Bay, but too far to walk. Micro-mobility 
however does offer a solution.  By replacing the trips that are currently being made with internal 
combustion engine powered cars with zero-emission micro-mobility vehicles, GHG emissions would 
be reduced.  Micro-mobility devices are generally low-speed pedal/battery powered devices 
including, but not limited to, bikes, e-bikes, e-scooters, e-skateboards, and neighborhood electric 
vehicles (street legal golfcarts).  The market and use of these types of vehicles continues to grow. E-
bike use has exploded through the COVID-19 pandemic and is likely to continue as the State of 
California implements an e-bike rebate program.   
 
The initial conceptual plan for a “slow-speed” network to support micro-mobility modes was funded 
by Metro in 2017. From this effort a Caltrans Sustainability grant provided funding to refine the 
concept into what is now called the South Bay Local Travel Network (LTN). A route network of South 
Bay streets  which connects neighborhoods to neighborhood to destinations both within and between 
South Bay cities. The plan proposes a system of low-speed neighborhood streets with crossings of 
major streets at controlled intersections.  The network was specifically designed to operate 
predominately on 25 mph streets, but never on streets above 35 mph. Although many micro-mobility 
devices, such as bikes and e-bikes, can travel on streets with posted speeds higher than 35 mph, 
the mixing of these slow-moving vehicles with significantly higher speed and heavier weighted 
automobile traffic on major streets poses significant safety concerns.   
 
Through a collaborative process, the SBCCOG worked with the City of Redondo Beach to develop 
the network of neighborhood streets as shown in the project maps in the city.  Through a Class III 
shared lane (sharrow) network and a branded wayfinding system, users will be able to reach 
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destinations such as schools, parks, civic centers, business/employment centers, and other 
destinations throughout the city and between cities. It’s also the goal that the wayfinding sings 
include QR codes to further guide travelers if they so desire. Motorists will identify the shared nature 
of the street through the sharrow markings and network signs. A subsequent goal is to eventually 
add the LTN to electronic wayfinding (e.g. Google Maps, Apple Maps, etc.).  

 
PROJECT BUDGET:  
  

Funding Source Measure M MSP Total 
PS&E $78,320 $78,320 

Construction Support $78,320 $78,320 

Construction Capital $ 1,116,060 $1,116,060 

Total $1,272,700 $1,272,700 
  
 
ESTIMATED PROJECT COSTS: 
 

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL 
COST 

PS&E    $78,320 
Construction Support    $78,320 

Sign and Paint Materials     

Wayfinding Sign Assembly (w/New Posts) 304 EA $1200 $364,800 

Wayfinding Sign Assembly (Modifications 
Existing Signs) 

76 EA $500 $38,000 

Class III Facility (Green Backed) 760 EA $500 $380,000 

Misc. (@ 10% of Construction Costs)    $78,720 

Contingency (@ 20% of Project Costs)    $254,540 

GRAND TOTAL    $1,272,700 
 
SCOPE:   
Deploy a Class III shared lane system (sharrow markings) on the identified street segments. The city 
will also implement an accompanying wayfinding system.  
 
 
DESIGN:  
 

I. Final Design – Plans, Specifications and Estimates 
 
Tasks to be performed include, but are not limited to, the following:  
 
A. Design the ultimate build out of Multiple Roads (See exhibit 1) 
B. Prepare civil roadway plans for the required improvements, consistent with City format.  At 

a minimum, the plan set shall include Title Sheet, Site Plan, General Construction Notes, 
Horizontal Control, Typical Sections and Details, Plan and Profile, Drainage/BMP 
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Structure(s) Details, Traffic Striping/Signage/Signal Plans, Street Lighting/Electrical, Bike 
Lane Plans, and Median/Landscaping Plans.   

C. Submittal of plan set shall be delivered at 50% and 90% complete and final (five (5) sets 
per submittal).  When project is complete, the Consultant shall provide AutoCAD files for 
all plan sheets.   

D. Prepare construction specifications consistent with City format (SSPWC “Greenbook” 
APWA, current edition with updates.  

E. Submittal of specifications shall be delivered to the City at 90% complete and final.  When 
project is complete, the Consultant shall provide a digital file of specification package in 
Microsoft Word format for Windows.  

F. Prepare an engineer’s construction cost estimate based on the itemized quantity take-off 
from the contract documents. 

G. Submittal of the engineer’s construction cost estimate shall be delivered to the City at 90% 
complete and final in a spreadsheet format. 

 
II. Project Management and Preparation of Periodic Updated Schedule, Deliverables and 

Meetings 
 
Tasks to be performed include, but are not limited to, the following:  
 
A. Meet as needed with the City to accomplish Project tasks as outlined.  Meetings expected 

between the Consultant and City, shall be and not be limited to: Project Kick-off Meeting, 
progress meetings and preparation for the Community Information Workshop at 90% 
design completion. 

B. Provide periodic schedule updates on deliverables and meetings as changes to original 
schedule occur or as needed based on the needs of the project. 

 
 

CONSTRUCTION: 
Grantee expects to provide construction oversight, procure a consultant for construction 
management, award a contract for construction and to perform the following tasks:  
 
A. Contract with a separate engineering firm to provide Construction Management for the 

Project.  This will be accomplished through an RFP. 
B. Contract with a Contractor for construction or have City Staff do the installation or a 

combination of both. 
 
 

MILESTONES: The implementation schedule for this project will be as follows.  
 
 

 START DATE COMPLETION DATE 

PS&E   

65% PS&E   

Civil Design Plans July 2024 October 2024 

Right-of-Way Engineering   

Structural Design   

Prepare Project Cost Estimate   

95% PS&E   

Civil Design Plans October 2024 January 2025 

Structural Design   
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CONSTRUCTION MILESTONES: The implementation schedule for this project will be as follows.  
 

  START DATE  COMPLETION DATE  
Solicitation (Bid/Proposal)      

Develop Solicitation Package  January 2025  February 2025  
Solicitation Response  February 2025 March 2025 
Evaluations  March 2025    
Selection  April 2025 April 2025 

Board Approval Process  June 2025 June 2025 
Contract Award  July 2025 July 2025 
Fully Executed Contract  July 2025 July 2025 

Traffic Control      

TMP  July 2025  July 2025 
Materials      

Long-Lead Equipment      
Staging      

Material Lay Down Area      
Signage  July 2025  July 2025 

      
General Construction/close out project  July 2025 November 2025 

Change Orders      
P.O. Processing Time      
Weather      
Third Party Issues      

Strike Labor Walk Outs      
Force Majeure      
Claims      
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Location Map(s) 
 

(Please see below) 
 

This list is the proposed street segments divided by the two halves of the City. Contingent 
segments are subject to separate projects to facilitate LTN access, such as new traffic signals or 
upgraded biking/walking facilities.   

 
Exhibit 1 

  
N Redondo Beach LTN Street Segments   

Street Name From To 
Length 

(Mi) 
Redondo Beach Ave Marine Ave Manhattan Beach Blvd 0.60 
Vail Ave Manhattan Beach Blvd Robinson St 0.61 
Phelan Lane Johnston Ave Robinson St 0.12 

Robinson St Green Lane 
Inglewood Ave/City 
Boundary 1.08 

Rindge Lane Robinson St Ripley Ave 1.52 
Herrin St Ford Ave Ormond Lane 0.02 
Ormond Lane Herrin St Aviation Blvd 0.18 
Grant Ave Aviation Blvd Kingsdale Ave 1.84 
Felton Lane Grant Ave Ripley Ave 0.21 
Marshallfield Lane Harper Ave Ripley Ave 1.35 

Ford Ave 
Artesia Blvd/City 
Boundary Marshallfield Lane 0.74 

Harper Ave Marshallfield Lane Speyer Lane 0.10 

Speyer Lane 
Reynolds Lane/City 
Boundary Harper Ave 0.05 

Spreckels Lane Flagler Lane Ripley Ave 0.13 
Ripley Ave Spreckels Lane Felton Lane 1.04 
Flagler Lane Grant Ave Beryl St 1.17 

   10.76 

    
N Redondo Contingent 
Segments    

Farrell Ave 
Aviation Blvd/City 
Boundary Vail Ave 0.60 

Robinson St 
Aviation Blvd/City 
Boundary Green Lane 0.12 

Voorhees Ave 
Aviation Blvd/City 
Boundary Rindge Lane 0.50 

Ormond Lane Harper Ave Ford Ave 0.21 



 
FTIP #:  N/A                                                                                                          
Subregion ID: South Bay                                                                 

                                                                              Project# MM4601.16 
                                       Funding Agreement#: 9200000000M460116 

  
 
 

   
 

Harper Ave 21st St Ormond Lane 0.35 

182nd St Felton Lane 
City Boundary (just E of 
Firmona) 0.29 

   2.07 
    

S Redondo Beach LTN Street Segments   
Beryl St N Harbor Dr Flagler Lane 1.33 

N Harbor Dr 
Herondo St/City 
Boundary Beryl St 0.60 

N Maria Ave Beryl St Diamond St 0.31 
Diamond St N Broadway N Maria Ave 0.74 
N Broadway Beryl St Emerald St 0.51 
Emerald St Broadway N Lucia Ave 0.64 
N Lucia Ave Vincent St Emerald St 0.32 
Vincent St El Redondo Ave N Lucia Ave 0.26 
El Redondo Ave Sea Hawk Way N Helberta Ave 0.23 
N Helberta Ave El Redondo Ave Emerald St 0.09 
S Broadway Emerald St Pearl St 0.44 
Torrance Blvd Coral Way S Broadway 0.40 
S Helberta Ave Emerald St Torrance Blvd 0.39 
Camino Real Torrance Blvd Pearl St 0.16 
Pearl St Catalina Ave S Juanita Ave 0.62 
S Juanita Ave Pearl St Knob Hill Ave 0.62 
Sapphire St Esplanade Knob Hill Ave 0.74 
Knob Hill Ave Esplanade Julia Ave 0.72 
Julia Ave Knob Hill Ave Serpentine St 0.08 
Esplanade S Catalina Ave Vista del Mar 1.76 
Avenue C Esplanade S Gertruda Ave 0.43 
S Gertruda Ave Avenue C Avenue D 0.09 
Avenue D S Gertruda Ave S Helberta Ave 0.10 
S Helberta Ave Avenue D S Prospect Ave 0.49 
Avenue F Esplanade S Prospect Ave 1.01 
Avenue I Esplanade S Catalina Ave 0.10 
Vista del Mar Esplanade Via el Prado 0.27 

   13.45 

    
Total Redondo Beach (not including contingent 
segments)  24.21 
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The map below shows the proposed LTN in Redondo Beach, slower speed neighborhood streets 
designated for “Class III style” wayfinding and in-road sharrow treatments.  These streets cross 
major arterials at signals, are less steep than parallel routes, and have lower speed limits.  The 
routes connect neighborhoods with various destinations like schools and parks.  The network 
complements the local/regional bicycle master plan.  Signs and sharrows would be placed 
periodically per the SBCCOG’s LTN Playbook and in accordance with the CAMUTCD and other 
relevant laws governing the public right-of-way.   
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FA ATTACHMENT D 

PROJECT REPORTING & EXPENDITURE GUIDELINES 

 

REPORTING PROCEDURES 

• Quarterly Progress/Expenditure Report (Attachment D2) are required for all projects.  
The GRANTEE shall be subject to and comply with all applicable requirements of the 
funding agency regarding project-reporting requirements.  In addition, GRANTEE will 
submit the Quarterly Expenditure Report to the LACMTA, after receiving LACMTA 
Project Manager’s acceptance of the draft report, at 
ACCOUNTSPAYABLE@METRO.NET or by mail to Los Angeles Metropolitan 
Transportation Authority, Accounts Payable, P. O. Box 512296, Los Angeles, California 
90051-0296.  Please note that letters or other forms of documentation may not be 
substituted for this form. 

• The Quarterly Progress/Expenditure Report covers all activities related to the project and 
lists all costs incurred.  It is essential that GRANTEE provides complete and adequate 
response to all the questions.  The expenses listed must be supported by appropriate 
documentation with a clear explanation of the purpose and relevance of each expense to 
the project.     

• In cases where there are no activities to report, or problems causing delays, clear 
explanation, including actions to remedy the situation, must be provided.   

• GRANTEE is required to track and report on the project schedule.  LACMTA will monitor 
the timely use of funds and delivery of projects.  Project delay, if any, must be reported 
each quarter.   

• The draft Quarterly Expenditure Report is due to the LACMTA as soon as possible after 
the close of each quarter, but no later than the following dates for each fiscal year:   

 
Quarter 
  

Report Due Date 
 

July –September November 30 
October - December February 28 

January - March May 31 
April - June August 31 

 
LACMTA Project Manager shall review and respond in writing to the draft Quarterly 
Expenditure Report within thirty (30) calendar days from receipt.  
 

mailto:ACCOUNTSPAYABLE@METRO.NET


12.06.19  Measure M Funding Agreement – MSP 
Attachment D – Reporting Guidelines 

 

2 

Upon completion of the Project a final report that includes project’s final evaluation must be 
submitted.  
 
 
EXPENDITURE GUIDELINES 

• Any activity or expense charged above and beyond the approved Scope of Work (FA 
Attachment C) is considered ineligible and will not be reimbursed by the LACMTA 
unless prior written authorization has been granted by the LACMTA Chief Executive 
Officer or his/her designee. 

• Any expense charged to the grant must be clearly and directly related to the project. 

• Administrative cost is the ongoing expense incurred by the GRANTEE for the duration of 
the project and for the direct benefit of the project as specified in the Scope of Work 
(Attachment C).  Examples of administrative costs are personnel, office supplies, and 
equipment.  As a condition for eligibility, all costs must be necessary for maintaining, 
monitoring, coordinating, reporting and budgeting of the project.  Additionally, expenses 
must be reasonable and appropriate to the activities related to the project. 

• LACMTA is not responsible for, and will not reimburse any costs incurred by the 
GRANTEE prior to the Effective Date of the FA, unless written authorization has been 
granted by the LACMTA Chief Executive Officer or his/her designee. 

 
 
DEFINITIONS  

• Allowable Cost:  To be allowable, costs must be reasonable, recognized as ordinary and 
necessary, consistent with established practices of the organization, and consistent with 
industry standard of pay for work classification. 

• Excessive Cost:  Any expense deemed “excessive” by LACMTA staff would be adjusted to 
reflect a “reasonable and customary” level.  For detail definition of “reasonable cost”, 
please refer to the Federal Register OMB Circulars A-87 Cost Principals for State and 
Local Governments; and A-122 Cost Principals for Nonprofit Organizations.   

• Ineligible Expenditures: Any activity or expense charged above and beyond the approved 
Scope of Work is considered ineligible. 

 



Invoice #

QUARTERLY PROGRESS/EXPENDITURE REPORT Invoice Date

FA#

Quarterly Report #

GRANTEES ARE REQUESTED TO EMAIL THIS REPORT TO 
ACCOUNTSPAYABLE@METRO.NET
or submit by mail to:
Los Angeles County Metropolitan Transportation Authority
Accounts Payable
P. O. Box 512296
Los Angeles, California 90051-0296

Please note that letters or other forms 
of documentation may not be substituted for this form.  Refer to the 
Reporting and Expenditure Guidelines (Attachment D) for further information.

9200000000M460116

Please itemize grant-related charges for this Quarter on Page 5 of this report and include totals in this Section.

Retention Amount (5%)

This Quarter Expenditure

Project Quarter Expenditure

Net Invoice Amount (Less 
Retention) 

LACMTA Measure M MSP Grant $

Grantee To Complete

LACMTA FA MEASURE M ATTACHMENT D-2

SECTION 1: QUARTERLY EXPENSE REPORT

Total Project Budget

Project-to-Date Expenditure
Funds Expended to Date (Include 
this Quarter)

Balance Remaining

% of Project Budget Expended to 
Date

 12.06.19 1
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PROJECT TITLE:

QUARTERLY REPORT SUBMITTED FOR:

Fiscal Year : 2023-24 2024-25 2025-26

2026-27 2027-28

Quarter : Q1: Jul - Sep Q2: Oct - Dec

Q3: Jan - Mar Q4: Apr - Jun

DATE SUBMITTED:

Measure M Multi-Year Subregional Program Type:

Phone Number:

E-mail: 

Grantee Contact / Project 
Manager

Phone Number:

Mailing Address:

CITY OF REDONDO BEACHCity / Agency:

310.697.3172

415 Diamond Street Redondo Beach, CA 90277

Department:

SOUTH BAY LOCAL TRAVEL NETWORK IN REDONDO BEACH

SECTION 2: GENERAL INFORMATION 

Contact Name: RYAN LIU

213.418.3453

Job Title:

Name:

FA #:

LACMTA Project Manager

PUBLIC WOKKS

E-mail: Ryan.Liu@redondo.org

PE

CHOUA@METRO.NET

ANNIE CHOU

9200000000M460116
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Start Date End Date

Ground Breaking Event

On schedule per original FA schedule Less than 12 months behind original schedule

Between 12-24 months behind original schedule More than 24 months behind original schedule

Yes   No Not Applicable

Yes   No Not Applicable

Environmental

Others

Vehicle Purchase

SECTION 3 : QUARTERLY PROGRESS REPORT

Actual Schedule

End Date

1.      DELIVERABLES & MILESTONES

Original FA Schedule in Scope of Work

List all deliverables and milestones as stated in the FA, with start and end dates. Calculate the total project duration. DO NOT CHANGE THE
ORIGINAL FA MILESTONE START AND END DATES SHOWN IN THE 2 ND  AND 3 RD  COLUMNS BELOW. 

Grantees must make every effort to accurately portray milestone dates in the original FA Scope of Work, since this will provide the basis for calculating any project
delay. If milestone start and/or end dates change from those stated in the Original FA Scope of Work, indicate the new dates under Actual Schedule below and re-
calculate the project duration. However, this does not change the original milestones in your FA. PER YOUR FA AGREEMENT, ANY CHANGES TO THE
PROJECT SCHEDULE MUST BE FORMALLY SUBMITTED UNDER SEPARATE COVER TO LACMTA FOR WRITTEN CONCURRENCE. 

Right-of-Way Acquisition

Total Project Duration (Months)

Ribbon Cutting Event

A. Based on the comparison of the original and actual project milestone schedules above, project is (select only one) :

Start Date

Construction 

Design

FA Milestones

B. Was the project design started within 6 months of the date originally stated in the FA?

C. Was a construction contract or capital purchase executed within 9 months after completion of design / specifications?

2. PROJECT COMPLETION
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4. PROJECT DELAY
If project is delayed, describe reasons for delay (this quarter).  Pay particular attention to schedule delays.  If delay is for the same reason 
as mentioned in previous quarters, please indicate by writing "Same as Previous Quarter".

5. ACTION ITEMS TO RESOLVE DELAY

List tasks or milestones accomplished and progress made this quarter.

6.  UPCOMING QUARTERLY TASKS / MILESTONES
List tasks or milestones expected to be accomplished next quarter.

7.     PLAN EXPENDITURES

3. TASKS / MILESTONES ACCOMPLISHED

If the project is delayed (as described in #4), include action items that have been, or will be, undertaken to resolve the delay.
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Provide expected expenditures (estimated) for next quarter.
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2

3

4

5

6

7

8

9

10

11

12

13

Invoice Payment Information: 

Signature Date

Name Title

All receipts, invoices, and time sheets, attached and included with this Expense Report must be listed and shown under the Invoice Number column 

of the Itemized Listing (above).

Note:

TOTAL -$                                                                                    

LACMTA will make all disbursements electronically unless an exception is requested in writing. Reimbursements via Automated Clearing 

House (ACH) will be made at no cost to GRANTEE. GRANTEE must register in LACMTA's iSupplier portal and submit an application 

before grant payments can be made. The link to the portal can be found at http://media.metro.net/uploads/EBB/Vendor Portal 

Registration.pdf.

Written exception requests for Check Payments should be completed and emailed to Accounts Payable at 

ACCOUNTSPAYABLE@METRO.NET.

TOTAL EXPENSES CHARGED TO LACMTA MEASURE 
M GRANT

Invoice 
Reference 

Pg(s)

stated in this report is true and correct.

ITEM

and that to the best of my knowledge and belief the information
I certify that I am the responsible Project Manager or fiscal officer and representative of 

SECTION 4. ITEMIZED LISTING OF EXPENSES AND CHARGES THIS QUARTER

INVOICE #

All expenses and charges must be itemized and listed below.  Each item listed must be verifiable by an invoice and/or other proper documentation.  

The total amounts shown here must be equal to this quarter’s expenditures listed on page 1 of this report.  All expenses and charges must be 

reflective of the approved budget and rates as shown in the FA Attachment B, Scope of Work.  Use additional pages if needed.
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FTIP #:  N/A 
Subregion ID:  SOUTH BAY 
 

Project#: MM4601.16 
FA# 9200000000M460116 
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ATTACHMENT E 

BOND REQUIREMENTS 

 

The provisions of this Attachment E apply only if and to the extent some or all of the Funds 
are derived from LACMTA issued Bonds or other debt, the interest on which is tax exempt 
for federal tax purposes (collectively, the "Bonds"). 

GRANTEE acknowledges that some or all of the Funds may be derived from Bonds, the 
interest on which is tax-exempt for federal tax purposes. GRANTEE further acknowledges its 
understanding that the proceeds of the Bonds are subject to certain ongoing limitations 
relating to the use of the assets financed or provided with such proceeds ("Project Costs" or 
"Project Components") in the trade or business of any person or entity other than a 
governmental organization (any such use by a person or entity other than a governmental 
organization is referred to as "Private Use"). Private Use will include any sale, lease or other 
arrangement pursuant to which a nongovernmental person or entity receives a legal 
entitlement of a Project Component and also includes certain agreements pursuant to which 
a nongovernmental person will operate or manage a Project Component. Each quarterly 
invoice submitted by GRANTEE to reimburse prior expenditures (or to be received as an 
advance) shall provide information regarding the specific Project Costs or Project 
Components to which the Funds which pay that invoice will be allocated and whether there 
is or might be any Private Use associated with such Project Costs or Project Components. 
GRANTEE will, for the entire time over which LACMTA's Bonds or other debt remains 
outstanding, (1) notify and receive LACMTA' s approval prior to entering into any 
arrangement which will or might result in Private Use and (2) maintain records, including 
obtaining records from contractors and subcontractors as necessary, of all allocations of 
Funds to Project Costs or Project Components and any Private Use of such Project Costs or 
Project Components in sufficient detail to comply and establish compliance with Section 141 
of the Internal Revenue Code of 1986, as amended (the "Code"), or similar code provision 
then in effect and applicable, as determined by LACMTA in consultation with its bond 
counsel. 

GRANTEE will designate one or more persons that will be responsible for compliance with 
the obligations described in this Attachment E and notify LACMTA of such designations. 
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